



From: CIBOLA COUNTY FINANCE DEPARTMENT

To: ALL BIDDERS OF CIBOLA COUNTY BID #2023-002: PRE-MANUFACTURED WEATHERING STEEL BRIDGE



Notice of Addendum



The following Addendum shall be incorporated into the Bid Documents. All other items shall remain unchanged.

ADDENDUM NUMBER TWO (2)

THE ADDENDUM MUST BE ACKNOWLEDGED IN YOUR BID SUBMITTAL. THIS ADDENDUM MODIFES THE BIDDING DOCUMENTS AS FOLLOWS:

CLARIFICATIONS

(REVISES DELIVERY TIME REQUIREMENTS IN ADDENDUM #1)

The pre-manufactured weathering steel bridge must be delivered FOB to the bridge location within 22 weeks after the manufacturer is given the notice of award.

Contractor and Owner recognize that time is of the essence, and that Owner will suffer financial loss if the Work is not completed within the times specified above (22 weeks to delivered bridge). The parties also recognize the delays, expense, and difficulties involved in proving in a legal or arbitration proceeding the actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that as liquidated damages for delay (but not as a penalty), Contractor shall pay Owner \$1,000.00 for each week that expires after the time specified.

RESPONSES TO QUESTIONS (questions in *Italics*, responses in **Bold**)

- 1. The requirements of Appendix A are not applicable to out-of-state suppliers, are more specific to contractors.*

The requirements of Appendix A are hereby removed from the bidding requirements

- 2. Given that most suppliers are not located in New Mexico, may the bids be emailed instead of delivered.*

The bids may be emailed in lieu of hand delivery, email directly to Cibola County Procurement and do NOT cc any others. Email bids to: Wendy.Self@co.cibola.nm.us

Date 05-03-2023

Robert J. Demeule, P.E.