

**ADDENDUM NO. 1**  
**February 5, 2019**  
**224188**

RE:           **TOWN OF MIDDLEBURY, VERMONT**  
                  **SHARD VILLA ROAD IMPROVEMENTS**

FROM:        DuBOIS & KING, INC.  
                  P.O. Box 339  
                  Randolph, Vermont 05060  
                  (802) 728-3376

TO:           **Prospective Bidders**

This Addendum forms part of the Contract Documents and modifies the original Bidding Documents issued by the Town of Middlebury, for the Shard Villa Road Improvements project dated January 25, 2019. **Acknowledge receipt of this Addendum in the space provided on Page 1 of the Bid Form. Failure to do so will subject the Bidder to disqualification.**

**I.    Pre-Bid Meeting**

A Pre-Bid meeting was held at the Project Site on February 1, 2019 at 10:30 a.m. Attendees are listed on the Pre-Bid Meeting Attendance Log (**Attachment 1**). Jonathan B. Ashley, P.E., of DuBois & King, Inc. described key elements of the project. **The following addresses questions received at the pre-bid meeting, as well as subsequent questions from prospective bidders.**

**II.   Contract Documents (Plan) Changes**

**III.  Contract Documents (Specification) Changes**

**IV.   Questions & Answers**

**Question 1:** What is the requirement for lane closure?

**Answer 1:** Shard Villa Road can be closed completely from the start of the Bank Stabilization until it is complete. The Contractor is responsible for providing necessary detour signage and detour plan submittal is required.

**V.    Additional Information/Clarifications**

- a) If the Contractor is Bidding on both the Shard Villa Road Bank Repair & Stabilization and Shard Villa Road Improvements, one (1) Bond is acceptable to cover both projects.

**This document constitutes Addendum 1 for this project.**

**ATTACHMENT 1**

