


CITRUS COUNTY DR-Housing Reconstruction Program 2804 W Marc Knighton Ct. Lecanto, FL 34461		ITEM No1. Inspection	TOTAL: Combined Quote	ITEM No 2. Clearance (Per Unit)	TOTAL: Combined Quote
<b>QUOTE TABULATION</b>					
Bid Due and Review Date	Time				
<b>February 15, 2021</b>	<b>2:00PM</b>				
Bid No. RFQ-0121-CDBGDR-ACM	Department <b>Housing Services</b>				
Bid Title <b>CDBG-DR Demo-Replace</b>					
Contractor		Per Unit	Grand Quote Total	Per Unit	Grand Quote Total
Aeris, LLC		\$1,875.00	\$5,625.00	\$1,450.00	\$4,350.00
Avanco Environmental, Inc		\$1,250.00	\$3,750.00	\$750.00	\$2,250.00
PbO3 Environmental Monitoring, LLC		\$749.12	\$2,247.36	\$622.22	\$1,866.66
<b>Low Quote:</b>		PbO3-(\$749.12 per unit/ \$2,247.36 total)		PbO3-(\$622.22 per unit/\$1,866.66 total)	
<b>Reccomended Quote:</b>		PbO3-(\$749.12 per unit/ \$2,247.36 total)		PbO3-(\$622.22 per unit/\$1,866.66 total)	

COMMENTS:

WITNESS TO

QUOTE REVIEW: Citrus County Consultant: Guardian CRM, Inc

Quote Reccomendation Antonio Jenkins (Signature):  (Date): 02/15/21

Housing Services Review and Acceptance (Signature) (Date):