


**BID TALLEY SHEET**

Project: **Byles House Remodel**  
 Bid Date: Friday, March 26, 2021

Contractor	Bids			Totals with Alternates		
	Base Bid	Alternate No. 1	Alternate No. 2	Base + Alt No. 1	Base + Alt No 2	Base + Alt No. 1 + Alt No. 2
Artus Construction Company	\$ 249,000	\$ 75,000	\$ 15,000	\$ 324,000	\$ 264,000	\$ 339,000
Christensen Inc	\$ 238,000	\$ 63,700	\$ <b>2,860</b>	\$ 301,700	\$ 240,860	\$ 304,560
<b>In Time Renovations</b>	<b>\$ 198,000</b>	<b>\$ 48,900</b>	\$ 2,870	<b>\$ 246,900</b>	<b>\$ 200,870</b>	<b>\$ 249,770</b>
JA Morris Construction LLC	\$ 289,000	\$ 65,000	\$ 3,650	\$ 354,000	\$ 292,650	\$ 357,650
Rognlin's	\$ 239,000	\$ 60,850	\$ 3,775	\$ 299,850	\$ 242,775	\$ 303,625
Talakai Construction LLC	\$ 262,374	\$ 52,675	\$ 5,722	\$ 315,049	\$ 268,096	\$ 320,771

Key

Low Bid	
Second Low	