

HC/IO HYDRANT REPLACEMENT

Rec'd	Vendor	Schedule A	Schedule A - Alt 1	TOTAL
9/25/2020	Gill Construction	\$56,301.30	\$15,246.00	\$71,547.30
9/25/2020	Rognlin's	\$41,926.50	\$11,979.00	\$53,905.50
9/25/2020	Pape & Sons Construction, Inc	\$37,679.40	\$10,672.20	\$48,351.60
9/25/2020	KCL Excavating Inc	\$52,416.83	\$15,015.13	\$67,431.96
9/25/2020	Iversen and Sons Inc	\$40,783.05	\$10,890.00	\$51,673.05
9/25/2020	Swofford Excavating	\$101,639.99	\$29,039.99	\$130,679.98